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C-331 PRODUCTION LOT SAMPLE TESTING

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly
marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 120 day period for testing and written notification by the contracting officer of
the approval or disapproval of the samples. Within 90 days of the receipt of the samples, the
CAO shall notify the contracting officer, Defense Supply Center Richmond code , of
the results of the testing, together with a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 120 days from their submission for such
testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any portion of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures proposed by the contractor for rework are acceptable to the government, or (III)
require the submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause, and no action of the government
in accordance herewith, shall in any way prejudice the right of the government under the clause
of this contract entitled Default.



C-330 PRODUCTION LOT TESTING REQUIREMENTS

NSN: 1560-00-007-5904 P/N: (97499) 205-031-257-68
NOMEN: Floor Panel, Assy of

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent
upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements

A. The cognizant ACO/QAR shall select two (2) item(s) at random from the first
production lot. In addition, the QAR shall select one (1) item from each succesive lot or
portion thereof.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Workmanship: First article(s) shall be inspected to determine that general
workmanship is of acceptable aircraft quality.

B. Compliance with drawing (97499) 205-031-257-68 REV. “AC” or the latest revision,
and specifications referenced therein.

C. Dimensional Check

D. Review of documentation as provided under CDRL (DD1423) requirements. (at
contractor facility)

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract

requirements.

The contractor will be responsible for the providing necessary parts and repair of the production
lot sample(s).

III. Testing Location, Cost and Estimated Lead-time

A. All testing to be accomplished at contractors facility.
Within fifteen days of completion of Production Lot Testing the ACO/QAR shall prepare and
submit two copies of their test report with conclusions and recommendations to the Contracting
Officer.

IV. Notification of Testing:

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so
that the Government may witness such testing.

A. The QAR shall be present to witness all Production Lot Tests.



D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor:

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in
testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor’s expense.

F. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government.

I. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of DSCR code with copies to NAVICP
code 0731 and to the testing activity. Failure to provide such notification shall excuse the
Government from any delay in performing First Article Testing and informing the contractor of
the results thereof.



I-964 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

NSN: 1560-00-007-5904 P/N: (97499) 205-031-257-68
NOMEN: Floor Panel, Assy of

A. The contractor shall deliver 2 unit(s) of lot/item 0001 within 230 calendar days from the date
of this contract to the Government at:

Naval Aviation Depot Cherry Point
F.A.T. Control Center

Attn: Annie Brown, Code 6.1.523
PSC Box 8021

MCAS Cherry Point, NC 28533-5030

Marking of test sample(s) shipping container:

"FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK.
CONTRACT NUMBER: S

For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet and the testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government.

The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract
price for any extension of the delivery schedule or for any additional costs to the Government
related to these tests.



IV. Special Instructions

A. Unless otherwise provided for in the contract, sample(s) shall be returned to the
contractor and may be considered production items under the contract, provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval from the cognizant DCMC QAR. Sample(s) may be
shipped as production items only after all other units required under contract have been
produced and are ready for shipment.

B. Sample(s) are to be unpainted. Corrosive areas are to be coated with a light
preservative.

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s), the contractor shall notify the
designated test facility, in writing of the anticipated shipping date, with an information copy to
the PCO. The contractor shall also arrange for preliminary inspection of test samples by the
CAO/QAR. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR’ssignature and indication of
preliminary inspection, shall be forwarded to DSCR Code , with duplicate copies to
NAVICP Code 0731 and to the designated test facility. The envelopes shall be clearly marked.
"DO NOT OPEN IN MAILROOM".

Within 90 days after receipt of sample(s) the test site shall complete testing/evaluation and
submit two (2) copies of their test report with conclusions and recommendations to DSCR
Code



I-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

NSN: 1560-00-007-5904 P/N: (97499) 205-031-257-68
NOMEN: Floor Panel, Assy of

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Workmanship: First article(s) shall be inspected to determine that general
workmanship is of acceptable aircraft quality.

B. Dimensional Check

C. Compliance with drawing (97499) 205-031-257-68 REV. "AC", or the latest
revision, and specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.
E. Form/Fit

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the article(s) comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample(s) during testing.

II. Samples to be submitted for testing: Quantity 1 each.
A. Estimated Cost: $3500.00
II. Testing shall be performed at the Government designated facility listed below.
Naval Aviation Depot Cherry Point
F.A.T. Control Center
Attn: Annie Brown, Code 6.1.523

PSC Box 8021
MCAS Cherry Point, NC 28533-5030



B. Critical Characteristics

None
C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing

applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing or referenced specification.



QUALITY ASSURANCE PROVISIONS
C-321: SPECIFICATION:

NSN: 1560-00-007-5904 P/N: (97499) 205-031-257-68
NOMEN: Floor Panel, Assy of

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (97499) 205-031-257-68 REV. "AC", or the latest revision, and all details
and specifications referenced therein.

. Raw materials for P/N: (97499) 205-031-257-68 shall be procured from an approved source.
II. Quality/Inspection Requirements

A. MIL-1-45208A (or equivalent) applies.
B. First Article Testing applies

C. Production Lot Testing applies.

D. Mandatory Inspection applies.

III. Supplemental Requirements

A. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/ operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Article or Production
Lot Testing without approval from the Engineering Support Activity (ESA) via the PCO.

B. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging .

C. Markings should be /A/W MIL-STD-130 REV. "K" para. 5.3.3(a), (b), (c) and (g).
Method and location shall be /A/W drawing.

IV. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W a sampling plan
acceptable to the QAR.



